Estimate #21: Important Notes

Disclaimer: Please read the job scope and all the information in the estimate and addendum (hereinafter jointly "Estimate" thoroughly to make sure it meets your expectations. We pride ourselves on preparing very detailed and complete estimates so you do not have to make assumptions. If it's not in the Estimate, then it's not part of the scope of work and it will not be done. If there's missing information, omissions,and/or contradictions with what you expect and/or what you were told by the estimator or anyone else,please let us know and do NOT sign the Estimate.

This Estimate, once signed by you, is a legal document. It's final, it's complete, and it's the only information and job scope you should rely on. Any revisions and modifications to the Estimate must be done ONLY in writing. You should not rely on any verbal statements or promises. If you do not understand any part of the Estimate, do not sign it until you have a full understanding of the Estimate and all the documents submitted to you.

Unless clearly specified, this Estimate does not include removal of debris, soil, nor any object from the work area. Nor does it include patching, sanding, taping, painting, finishing work, or reinstallations of any kind (whether the objects, materials, and/or surfaces were initially removed by Zavza Seal or anyone else).

If you need such services and they are not part of the scope of work, please let us know in advance so we can add them to the Estimate and ensure we send the right construction crew to your location. If additional work is needed during or after the construction, it will be priced separately.

Signing this document finalizes this sale in accordance with the itemized project description. You may cancel this transaction any time prior to midnight three calendar days after you signed this Estimate. This Estimate is valid for 14 days and may be withdrawn at any time.

Addendum to Estimate #21

PROPERTY ADDRESS: 133-15 86th Street

zavzaSeal
Waterproofing & Insulation
Done Right

Subject Area: item 1

Subject Area: Storm Drain Catch Basin

Analysis: Our senior estimator and project manager inspected the Subject Area on the afternoon of November 7, 2025. Based on his report that solely relied on the information provided by the customer, the Subject Area and its surrounding areas get flooded during heavy rains. This information must lead to the conclusion that the catch basin does not function properly.

Assessing a solution without the benefit of observation and analysis will require assigning cost numbers to account for the many unknowns, and this will unfairly increase the price to the customer (also known as "cushioning the numbers"). We never engage in number cushioning and we, therefore, recommend conducting exploratory work to pinpoint the exact problem at the Subject Area.

Conclusion: To quote the scope of work accurately and fairly, we will need to conduct exploratory work so we can accurately analyze and record all the issues and accurately assess the most economic and efficient solution.

Exploratory Scope of Work:

- Run a camera through the sewer line to assess if there are any issues with the pipe.
- Measure and calculate the required capacity of the Subject Area based on the total square footage of the water surface, stormwater runoff, and the rain outlier intensity in the general area of Jamaica, NY.
- Inspect and/or probe of the Subject Area.
- Conduct water tests if necessary.

Once we finish the exploratory work, the project manager will report his findings to the customer and we will prepare and send to the customer a detailed estimate which will include the following:

a) The exact reason for the water problems.
b) The required capacity of the Subject Area.
c) A detailed scope of work to exactly fix the water problems.
d) The associated cost to fix the water problems.

Note: We provide a 40-year warranty on all our solutions.

zavzaSeal
Waterproofing & Insulation
Done Right